
 

 

Addendum #3 

Solid Waste Collection 

Requests for Proposals 

Job #01-17-PW 

 

 
Notices: The RFP for Solid Waste Collection is hereby amended with the modifications listed 

below. Please remember to acknowledge receipt of this Addendum on the appropriate place on 

your Form 5, Certification of Proposal. 

 

This addendum is intended to address the King County Solid Waste Division’s 

assertion that during a temporary or permanent closure of the Houghton Transfer 

Station, cities will not be obligated to direct their haulers to a specific transfer 

facility for waste disposal. 

 

RFP Section 1.3.2 Alternatives:   

 

Added Disposal at Factoria Transfer Station. 

 

7. The Base Contract assumes disposal of collected garbage at the King County Houghton 

Transfer Station.  However, the County or City may direct the Contractor to utilize the Factoria 

Transfer Station either temporarily or permanently at any time during the Contract period.  The 

Alternative #7 provides a revised methodology to address the Contractor’s increased or 

decreased costs associated with this redirection.  Please provide the daily revenue requirement 

increase (+) or decrease (-) associated with this alternative 

 

Appendix A: 4.2.3: 

 

Changes in Garbage Disposal and Compost Sites  

 

The City and the Contractor agree that the Attachment B rates reflect the continued use of the 

County’s Houghton Transfer Station. In the event that the City or County direct the Contractor 

to use the County’s Shoreline Transfer Station or the Factoria Transfer Station on a temporary 

or permanent basis, the Contractor’s monthly compensation paid by the City shall be adjusted 

by $_______ per weekday the Contractor is required to use the Shoreline Transfer Station and 

shall be adjusted by $________ per weekday the Contractor is required to use the Factoria 

Transfer Station.   If the Contractor is required by the City or other governmental authority to 

use a Garbage disposal facility other than the County’s Houghton, Shoreline, or Factoria 

Transfer Stations, the Contractor shall submit a detailed proposal for the adjustment of the 

rates to reflect any additional cost or savings to the Contractor. It is intended that the 



Contractor’s rates pursuant to this Contract in such a case will be adjusted so as to pass 

through any resulting additional costs incurred by the Contractor to the Contractor or any 

additional savings to the Contractor to the City. The City and Contractor agree to negotiate in 

good faith to make any changes to the rates to accomplish a pass-through of any such costs or 

savings. 

 

Appendix C Form 2: 

 

Alternative 7 added to read:  

 

(7) Shift disposal to Factoria Transfer Station. 

 

Addendum issued on February 24, 2017 

 

Greg Piland 

Purchasing Agent 

425-587-3123 

 


